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DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001 Control: 6415-60-001
County: ANGELINA, ETC. Highway: BU 59G, ETC.
GENERAL NOTES:

PROJECT DESCRIPTION: Deliver Fracking Brine Solution (material only) to Maintenance
Yards of the supervisors listed below.

Brine Solution and Fracking Brine Solution (material only) will also be available for pick-up by
the supervisors listed below.

Jeremy King Jeremy.King@txdot.gov
Jenna Lenderman Jenna.L.enderman@txdot.gov

Contractor questions will only be accepted through email to the above individual(s).

All contractor questions will be reviewed by the Engineer. Once a response is developed, it will
be posted to TxDOT’s Public FTP at the following Address:

http://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting Responses/

All questions submitted that generate a response will be posted through this site. The site is
organized by District, Project Type (Construction or Maintenance), Letting Date, CCSJ/Project
Name.

TXDOT PROJECT SUPERVISORS: All work on this contract will be scheduled and directed
by the Site Maintenance Section Supervisors listed below. Payment will be made monthly for
work completed and accepted according to specifications. All payment requests should be
directed to the following Maintenance Section Supervisor listed below.

COUNTY SUPERVISOR ADDRESS CONTACT #
. . 1410 Kurth Drive
Angelina Josh Bobbitt Lufkin, TX 75901 (936) 634-3493
« v 1123 East Loop 304
Houston Danny “D.R.” Luna Crockett, TX 75835 (936) 544-2264
N Jack Smith RO (936) 585-7041

Nacogdoches, TX 75961
3161 US Highway 59 North

Polk James Henagan Livingston, TX 75901 (936) 327-8914
. . 300 FM 83
Sabine Kenneth Courville Hemphill, TX 75949 (409) 787-1751
. US 96 South at SH 21
San Augustine Scott Duffey San Augustine, TX 75972 (936) 275-9671
San Jacinto Chester Dixon AT oA (936) 628-3328

Shepherd, TX 77371
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DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001 Control: 6415-60-001

County: ANGELINA, ETC. Highway: BU 59G, ETC.

638 State Hwy 7 East

Shelby Clint Norton Center, TX 75935 (936) 598-4113
.. . 844 W. 1% Street

Trinity David Wars Groveton, TX 75845 (936) 642-1132

Lufkin District . 1805 N. Timberland Dr.

Maintenance LTSI Lufkin, TX 75901 CEDNEIE RS

CONTRACT PROSECUTION: Each contract awarded by the Department stands on its own
and, as such, is separate from other contracts. A Contractor awarded multiple contracts must be
capable and sufficiently staffed to concurrently process any or all contracts at the same time.

Prior to beginning operations, the Department will arrange a preconstruction conference between
representatives of the Department and the Contractor. In this meeting, the representatives from
all parties will discuss the contract, proposed procedures and the plans for performing the work
while providing for safe passage of traffic at all times. Specifications, unusual conditions, and
other pertinent items regarding the work will also be discussed.

ITEM 2: INSTRUCTIONS TO BIDDERS

View plans on-line or download from the web at:
http://www.txdot.gov/business/contractors consultants/plans online.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www.txdot.gov/business/letting-bids/repro-companies.html

Bid items on this contract are listed to establish a unit price for each item. Certain items listed in
the proposal may not be used if it is determined by the Engineer that the work will not be
required. Actual work performed as directed will be paid utilizing these prices with no further
compensation made regardless of the final quantities.

ITEM 4: SCOPE OF WORK

The contract may be extended twice if in the judgment of the Engineer, the contractor has
satisfactorily fulfilled the terms and conditions of the contract. The extension must be agreed
upon in writing by both parties to the contract and may be extended for an additional period of
time not to exceed the original contract time period. The extended contract may be for additional
quantities up to the original bid quantities plus any quantities added by an approved change
order. The extensions shall meet the terms and conditions of the original contract or any mutually
agreed modifications to the said terms and conditions by one or more cumulative change orders.
The Engineer will set a deadline for completing the agreements. This deadline will be based in
the time needed to re-let and award a new contract if no extension is agreed upon.

General Notes Sheet 12A



DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001 Control: 6415-60-001

County: ANGELINA, ETC. Highway: BU 59G, ETC.

ITEM 8: PROSECUTION AND PROGRESS

Contract Time - The number of calendar days for this project shall be 120 days or until contract
funds are expended.

Time charges will be in accordance with Article 8.3.1.5 “Calendar Day”.

Per Special Provision 000-658, Schedule of Liquidated Damages, charges could occur if
requested materials are not ready with a 24 hours’ notice. In the event, that materials are not
delivered within this time frame, Liquidated Damages in the amount described in SP 000-658
will be charged per working day until the delivery is completed, unless otherwise approved by
the Engineer. Notify the supervisors listed above when encountering any unforeseen delays.

ITEM 500: MOBILIZATION

Mobilization does not apply to this materials contract.
ITEM 8032: WINTER WEATHER MATERIAL (MATERALS ONLY)

Deliver Fracking Brine Solution to treat roadways during snow and ice conditions to the
specified maintenance yard unless otherwise directed by the supervisors listed above. Delivery
cost for each bulk delivery will be calculated and included in the per gallon cost.

Have Fracking Brine and Brine Solution available for pickup by any of the aforementioned.

This contract is for small quantities only. A work order will be issued to the contractor with a
minimum of a 24 hours’ notice and the contractor shall be able to provide agreed upon amounts
as needed.

Contact the supervisors listed above at least 1 hour prior to delivery.

The Contractor’s driver shall report to the supervisors listed above or their representative at the
time of arrival at the final delivery location and obtain a signature documenting the date and time
of delivery and departure.

There are 10 site locations for the delivery of the material on this contract. The site locations are
as follows:

e Site 1: Sabine County Maintenance Yard
300 FM 83
Hemphill, Texas 75949
Contact: Kenneth Courville (409) 787-1751
8,400 gallons of Fracking Brine Solution (2 trips)

General Notes Sheet 12B



DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001

County: ANGELINA, ETC.

Site 2:

Site 3:

Site 4:

Site 5:

Site 6:

Site 7:

Site 8:

Shelby County Maintenance Yard

638 State Hwy 7 East

Center, Texas 75935

Contact: Clint Norton (936) 598-4113

21,000 gallons of Fracking Brine Solution (5 trips)

Houston County Maintenance Yard

1123 East Loop 304

Crockett, Texas 75835

Contact: Danny Luna (936) 544-2264

8,400 gallons of Fracking Brine Solution (2 trips)

Trinity County Maintenance Yard

844 W. 1% Street

Groveton, Texas 75845

Contact: David Wars (936) 642-1132

8,400 gallons of Fracking Brine Solution (2 trips)

Polk County Maintenance Yard

3161 US Highway 59 North

Livingston, Texas 77351

Contact: James Henagan (936) 327-8914

12,600 gallons of Fracking Brine Solution (3 trips)

Angelina County Maintenance Yard

1410 Kurth Drive

Lufkin, Texas 75901

Contact: Josh Bobbitt (936) 676-4595

21,000 gallons of Fracking Brine Solution (5 trips)

Nacogdoches County Maintenance Yard

918 Industrial Blvd.

Nacogdoches, Texas 75961

Contact: Jack Smith (936) 585-7041

21,000 gallons of Fracking Brine Solution (5 trips)

San Augustine County Maintenance Yard

US 96 South at SH 21

San Augustine, Texas 75972

Contact: Scott Duffey (936) 275-9671

8,400 gallons of Fracking Brine Solution (2 trips)

General Notes

Control: 6415-60-001

Highway: BU 59G, ETC.
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DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001 Control: 6415-60-001
County: ANGELINA, ETC. Highway: BU 59G, ETC.
e Site 9: San Jacinto County Maintenance Yard

10351 SH 150 West

Shepherd, Texas 77371

Contact: Chester Dixon (936) 628-3328

8,400 gallons of Fracking Brine Solution (2 trips)

e Site 10: Lufkin District Maintenance

1805 N. Timberland Drive

Lufkin, Texas 75901

Contact: Michael Moore (936) 637-6566

12,600 gallons of Fracking Brine Solution (3 trips for delivery)
12,600 gallons of Fracking Brine Solution (3 trips for pickup)
12,600 gallons of Brine Solution (3 trips for pickup)

For Delivery Operations:

Angelina County deliveries will be made between the hours of 8:00 am and 4:00
pm CST unless prior arrangements have been made with the Angelina County
Maintenance Supervisor.

Houston County deliveries will be made between the hours of 7:00 am and 3:00
pm CST unless prior arrangements have been made with the Houston County
Maintenance Supervisor.

Nacogdoches County deliveries will be made between the hours of 7:00 am
and 3:30 pm CST wunless prior arrangements have been made with the
Nacogdoches County Maintenance Supervisor.

Polk County deliveries will be made between the hours of 7:00 am and 3:30
pm CST wunless prior arrangements have been made with the Polk County
Maintenance Supervisor.

Sabine County deliveries will be made between the hours of 8:00 am and 3:00
pm CST unless prior arrangements have been made with the Sabine County
Maintenance Supervisor.

San Augustine County deliveries will be made between the hours of 7:00 am

and 3:30 pm CST unless prior arrangements have been made with the San
Augustine County Maintenance Supervisor.

General Notes Sheet 12D



DocuSign Envelope ID: DE890B59-F433-4405-BD54-3B561F891925

Project Number: MMC 6415-60-001 Control: 6415-60-001
County: ANGELINA, ETC. Highway: BU 59G, ETC.

e San Jacinto County deliveries will be made between the hours of 8:00 am
and 4:30 pm CST unless prior arrangements have been made with the San
Jacinto County Maintenance Supervisor.

e Shelby County deliveries will be made between the hours of 8:00 am
and 4:00 pm CST unless prior arrangements have been made with the Shelby
County Maintenance Supervisor.

e  Trinity County deliveries will be made between the hours of 8:00 am and 4:00
pm CST unless prior arrangements have been made with the Trinity County
Maintenance Supervisor.

e Lufkin District Maintenance deliveries will be made between the hours of 8:00 am and
4:00 pm CST unless prior arrangements have been made with the Lufkin District

Maintenance Administrator.

For Pick Up Operations:

e  Contractor will have material ready for pickup on the mutually agreed upon day and
time.

e  Contractor pick-up site will be no further than one hundred ten (110) miles from any site
in this contract.

General Notes Sheet 12E



Estimate & Quantity Sheet

®
Texas CONTROLLING PROJECT ID  6415-60-001 DISTRICT  Lufkin
Department HIGHWAY US0059
of Transportation
CONTROL SECTION JOB 6415-60-001
PROJECT ID A00190294
COUNTY Angelina TOTAL EST. en
HIGHWAY UsS0059
ALT  BID CODE DESCRIPTION UNIT EST. FINAL
8042-6381 | BRINE SOLUTION(PICKUP) GAL 12,600.000 12,600.000
8042-6419 | FRACKING BRINE SOL(PICKUP) GAL 12,600.000 12,600.000
8042-6420 | FRACKING BRINE SOL(DEL)(SITE 1) GAL 8,400.000 8,400.000
8042-6421 | FRACKING BRINE SOL(DEL)(SITE 2) GAL 21,000.000 21,000.000
8042-6422 | FRACKING BRINE SOL(DEL)(SITE 3) GAL 8,400.000 8,400.000
8042-6423 | FRACKING BRINE SOL(DEL)(SITE 4) GAL 8,400.000 8,400.000
8042-6424 | FRACKING BRINE SOL(DEL)(SITE 5) GAL 12,600.000 12,600.000
8042-6425 | FRACKING BRINE SOL(DEL)(SITE 6) GAL 21,000.000 21,000.000
8042-6426 | FRACKING BRINE SOL(DEL)(SITE 7) GAL 21,000.000 21,000.000
8042-6427 | FRACKING BRINE SOL(DEL)(SITE 8) GAL 8,400.000 8,400.000
8042-6428 | FRACKING BRINE SOL(DEL)(SITE 9) GAL 8,400.000 8,400.000
8042-6429 | FRACKING BRINE SOL(DEL)(SITE 10) GAL 12,600.000 12,600.000
.—-XUO._.OO Z Z mO._. Report Generated By: txdotconnect_internal_ext

COUNTY Angelina

Report Created On: Aug 3, 2022 9:46:46 AM

DISTRICT

COUNTY

ccsy

SHEET

Lufkin

Angelina

6415-60-001
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SUMMARY OF MATERIALS ITEMS

ﬂ Texas Oeporiment of Tmisﬂvffbn"

ITEM NO. 8032
FRACKING BRINE FRACKING BRINE BRINE SOLUTION
SOLUTION (DEL) SOLUTION (PICK UP) (PICK UP)
COUNTY HIGHWAY NO. ITEM NO.
GAL GAL GAL
SITE 1
SABINE 300 FM 83 8042-6420 8,400
HEMPHILL, TX 75949
SITE 2
SHELBY 638 STATE HWY 7 EAST 8042-6421 21,000
CENTER, TX 75935
SITE3
HOUSTON 1123 EAST LOOP 304 8042-6422 8,400
CROCKETT, TX 75935
SITE 4
TRINITY 844 W. 1ST STREET 8042-6423 8,400
GROVETON, TX 75845
SITES
POLK 3161 US HIGHWAY 59 NORTH 8042-6424 12,600
LIVINGSTON, TX 77351
SITE6
ANGELINA 1410 KURTH DRIVE 8042-6425 21,000
LUFKIN, TX 75901
SITE7
NACOGDOCHES 918 INDUSTRIAL BLVD 8042-6426 21,000
NACOGDOCHES, TX 75961
SITE 8
SAN AUGUSTINE US 96 SOUTH AT SH 21 8042-6427 8,400
SAN AUGUSTINE, TX 75972
SITE 9
SAN JACINTO 10351 SH 150 WEST 8042-6428 8,400
SHEPHERD TX 77371
STE 10 8042-6429 12,600
ITE 1
LUFKIN DISTRICT
MAINTENANGE 1805 N TIMBERLAND DR 8042-6419 12,600
LUFKIN, TX 75901
8042-6381 12,600
PROJECT TOTALS 130,200 12,600 12,600
QUANTITY SUMMARY
©2022

CONT | SECT JOB HIGHWAY

6415 60 001 BU 59G, ETC.
DIST COUNTY SHEETNO.
LFK ANGELINA, ETC. 14




CONTROL : 6415-60-001
PROJECT : MMC - 641560001
HIGHWAY : US0059

COUNTY : ANGELINA

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS
SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE

—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL PROVISION "NONDISCRIMINATION" (000---002)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)™"

(000--1019)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---658)
SPECIAL PROVISIONS TO ITEM 2  (002---011) (002---013)
SPECIAL PROVISIONS TO ITEM 3 (003---011) (003---013)
SPECIAL PROVISION TO ITEM 4 (004---004)
SPECIAL PROVISIONS TO ITEM 5 (005---002) (005---003)
SPECIAL PROVISIONS TO ITEM 6 (006---001) (006---012)
SPECIAL PROVISIONS TO ITEM 7 (007---004) (007---010) (007---011)
SPECIAL PROVISIONS TO ITEM 8 (008---030) (008---033)
SPECIAL PROVISIONS TO ITEM 9 (009---010) (009---011)

SPECIAL SPECIFICATIONS:

ITEM 8042 WINTER WEATHER MATERIALS (MATERIALS ONLY)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
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PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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